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Abstract Summary - Construction
W912EF-04-B-0001
Fish Behavorial Guidance System (BGS)
Repositioning, Lower Granite Dam

Bids Opened on 19 December 2003 at 1:30 p.m.
Contract Specialist was Cherie Douglas

No. Vendor Bid
1* Knight Construction & Supply, Inc. $ 1,439,528.00
2 Advanced American Diving Services $ 1,528,445.00

NOTE: Bids listed in order of receipt.
*Apparent Low Bidder

Summary
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W912EF-04-B-0001

Fish Behavorial Guidance System (BGS) Repositioning, Lower Granite Dam

Vendor: Knight Construction & Supply, Inc. Bid Security:
28308 North Cedar Road Type:
Deer Park, Washington 99006 Amount:
Phone: (509)276-2229 Bus. Size:
SDB/WOB:
Amendments:
Acknowledged:
Bid Iltem
Number Description Qty | U/l Cost
Estimated Cost Range of this Project is
between $1,000,000 and $5,000,000
0001 Mobilization and demobilization 1 LS XXXXX $
0002 Remove, Modify, and Reinstall BGS Anchor Frame 1 LS XXXXX $
0003 Fabricate and Install New BGS Modules 1 LS XXXXX $
0004 Modify Existing BGS Modules 1 LS XXXXX $
0005 Modify Transverse Anchor System for Deployed
Position 1 LS XXXXX $
0006 Modify Back Anchor System for Deployed Position 1 LS XXXXX $
0007 Replace Line and Thimbles on Transverse and
Back Anchor Winches 1 LS XXXXX $
0008 Relocate Longitudinal Upstream and Downstream
Anchor Systems 1 LS XXXXX $
0009 Modify Stored Position Transverse Anchor System 1 LS XXXXX $
0010 As-built Drawings 1 LS XXXXX $
0011 Final Approved Version of Contractor Prepared
Drawings 1 LS XXXXX $
0012 Service of Skilled Craftsman 20 HR $ 92.00 $
OPTIONAL ITEMS -Diving
0013 Mobilization and Demobilization of Barge Mounted

Crane (Optional)

2 EA $ 1241700 $

1.Knight Construction & Supply

163,960.00
197,508.00
200,201.00

203,019.00

143,987.00

22,973.00

147,588.00

16,816.00
38,801.00

1,500.00

1,500.00

1,840.00

24,834.00
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0014 Standby Time for Barge Mounted Crane (Optional) 5 DY $ 2,549.00 $ 12,745.00

0015 Mobilization and Demobilization of Diving Platform

and Equipment (Optional) 2 EA S 6,874.00 $ 13,748.00
0016 Standby Time for Diving Platform and Equipment

(Optional) 5 DY $ 1,108.00 $ 5,540.00
0017 Week Day Work - Monday thru Friday
0017A Barge Mounted Crane Service

8 Hour Shift (M-F) (Optional) 5 DY $ 3,684.00 $ 18,420.00
00178 Barge Mounted Crane Service for Each Additional

Hour Beyond 8 Hour Shift (M-F) (Optional) 10 HR $ 510.00 $ 5,100.00
0017C Diving Platform and Equipment Service (M-F)

(Optional) 5 DY $ 1,282.00 $ 6,410.00
0017D Dive Crew Day 4 Man Crew (8 Hour Shift) (M-F)

(Optional) 10 DY $ 4,176.00 $ 41,760.00
0017E Dive Crew Day 4 Man Crew for Each Additional

Hour Beyond 8 Hour Shift (M-F) (Optional) 20 HR $ 551.00 $ 11,020.00
0017F Dive Crew Day 5 Man Crew (8 Hour Shift) (M-F)

(Optional) 10 EA $ 4,833.00 $ 48,330.00
0017G  Dive Crew Day 5 Man Crew for Each Additional

Hour beyond 8 Hour Shift (M-F) (Optional) 20 EA $ 648.00 $ 12,960.00
0018 Saturday Work Days

0018A Bvarge Mounted Crane Service 8 Hour Shift
(Saturday) (Optional) 2 DY $ 4,080.00 $ 8,160.00

00188 Barge Mounted Crane Service for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR $ 510.00 $ 2,040.00

0018C Diving Platform and Equipment Service
(Saturday) (Optional) 2 DY $ 135000 $ 2,700.00

0018D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY % 5,223.00 $ 10,446.00

0018E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR $ 551.00 $ 2,204.00

0018F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY % 6,414.00 $ 12,828.00

1.Knight Construction & Supply



0018 G

0019

0019A

0019B

0019C

0019D

0019E

0019F

0019G

0020

0020A

0020B
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Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional)

Sunday Work Days

Barge Mounted Crane Service 8 Hour Shift
(Sunday) (Optional)

Barge Mounted Crane Service for Each Additional

Hour beyond 8 Hour Shift (Sunday) (Optional)

Diving Platform and Equipment Service
(Sunday) (Optional)

Dive Crew Day 4 Man Crew (8 Hour Shift)
(Sunday) (Optional)

Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Sunday) (Optional)

Dive Crew Day 5 Man Crew (8 Hour Shift)
(Sunday) (Optional)

Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Sunday) (Optional)

Premium Mark Up for Dives Over 59 Feet

Depth Premium Pay for Dive Depths between
51'-99' (Optional)

Depth Premium Pay for Dvie Depths Greater
than 100" (Optional)

SCHEDULE TOTAL

4 HR $

4 HR
2 DYy
2 Dy
4 HR
2 DYy
4 HR
2000 FT
1000 FT

648.00 $ 2,592.00

4,200.00 $ 8,400.00

520.00 $ 2,080.00

1,400.00 $ 2,800.00

6,269.00 $ 12,538.00

683.00 $ 2,732.00

7,654.00 $ 15,308.00

785.00 $ 3,140.00

3.00 $ 6,000.00

5.00 $ 5,000.00

$ 1,439,528.00

1.Knight Construction & Supply
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Vendor: Advanced American Diving Services Bid Security:
PO Box 1630 Type:
Oregon City, Oregon 97045 Amount:
Phone: (503)650-8207 Bus. Size:
SDB/WOB:
Amendments:
Acknowledged:
Bid Item
Number Description Qty | U/l Cost

Estimated Cost Range of this Project is
between $1,000,000 and $5,000,000

0001 Mobilization and demobilization 1 LS XXXXX $ 149,000.00

0002 Remove, Modify, and Reinstall BGS Anchor Frame 1 LS XXXXX $ 202,575.00

0003 Fabricate and Install New BGS Modules 1 LS XXXXX $ 225,000.00
0004 Modify Existing BGS Modules 1 LS XXXXX $ 265,250.00
0005 Modify Transverse Anchor System for Deployed

Position 1 LS XXXXX $ 230,000.00

0006 Modify Back Anchor System for Deployed Position 1 LS XXXXX $ 16,000.00

0007 Replace Line and Thimbles on Transverse and

Back Anchor Winches 1 LS XXXXX $ 180,000.00
0008 Relocate Longitudinal Upstream and Downstream

Anchor Systems 1 LS XXXXX $ 6,000.00
0009 Modify Stored Position Transverse Anchor System 1 LS XXXXX $ 34,000.00
0010 As-built Drawings 1 LS XXXXX $ 1,500.00
0011 Final Approved Version of Contractor Prepared

Drawings 1 LS XXXXX $ 1,500.00
0012 Service of Skilled Craftsman 20 HR $ 160.00 $ 3,200.00

OPTIONAL ITEMS -Diving

0013 Mobilization and Demobilization of Barge Mounted
Crane (Optional) 2 EA $ 12,000.00 % 24,000.00

2.Advanced American Diving
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0014 Standby Time for Barge Mounted Crane (Optional) 5 DY $ 400.00 $ 2,000.00
0015 Mobilization and Demobilization of Diving Platform

and Equipment (Optional) 2 EA S 5,000.00 $ 10,000.00
0016 Standby Time for Diving Platform and Equipment

(Optional) 5 DY $ 200.00 $ 1,000.00
0017 Week Day Work - Monday thru Friday
0017A Barge Mounted Crane Service

8 Hour Shift (M-F) (Optional) 5 DY $ 1,750.00 $ 8,750.00
00178 Barge Mounted Crane Service for Each Additional

Hour Beyond 8 Hour Shift (M-F) (Optional) 10 HR $ 175.00 $ 1,750.00
0017C Diving Platform and Equipment Service (M-F)

(Optional) 5 DY $ 400.00 $ 2,000.00
0017D Dive Crew Day 4 Man Crew (8 Hour Shift) (M-F)

(Optional) 10 DY $ 4,000.00 $ 40,000.00
0017E Dive Crew Day 4 Man Crew for Each Additional

Hour Beyond 8 Hour Shift (M-F) (Optional) 20 HR $ 450.00 $ 9,000.00
0017F Dive Crew Day 5 Man Crew (8 Hour Shift) (M-F)

(Optional) 10 EA $ 5,000.00 $ 50,000.00
0017G  Dive Crew Day 5 Man Crew for Each Additional

Hour beyond 8 Hour Shift (M-F) (Optional) 20 EA $ 500.00 $ 10,000.00
0018 Saturday Work Days

0018A Bvarge Mounted Crane Service 8 Hour Shift
(Saturday) (Optional) 2 DY $ 140000 $ 2,800.00

00188 Barge Mounted Crane Service for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR $ 180.00 $ 720.00

0018C Diving Platform and Equipment Service
(Saturday) (Optional) 2 DY $ 400.00 $ 800.00

0018D Dive Crew Day 4 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY % 3,500.00 $ 7,000.00

0018E Dive Crew Day 4 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR $ 400.00 $ 1,600.00

0018F Dive Crew Day 5 Man Crew (8 Hour Shift)
(Saturday) (Optional) 2 DY % 3,800.00 $ 7,600.00

2.Advanced American Diving
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0018 G Dive Crew Day 5 Man Crew for Each Additional
Hour beyond 8 Hour Shift (Saturday) (Optional) 4 HR $ 500.00 $ 2,000.00

0019 Sunday Work Days

0019A Barge Mounted Crane Service 8 Hour Shift
(Sunday) (Optional) 2 DY $ 150000 $ 3,000.00

00198 Barge Mounted Crane Service for Each Additional

Hour beyond 8 Hour Shift (Sunday) (Optional) 4 HR $ 150.00 $ 600.00
0019C Diving Platform and Equipment Service

(Sunday) (Optional) 2 DY $ 350.00 $ 700.00
0019D Dive Crew Day 4 Man Crew (8 Hour Shift)

(Sunday) (Optional) 2 DY % 3,750.00 $ 7,500.00
0019E Dive Crew Day 4 Man Crew for Each Additional

Hour beyond 8 Hour Shift (Sunday) (Optional) 4 HR $ 475.00 $ 1,900.00
0019F Dive Crew Day 5 Man Crew (8 Hour Shift)

(Sunday) (Optional) 2 DY % 4,500.00 $ 9,000.00
00196  Dive Crew Day 5 Man Crew for Each Additional

Hour beyond 8 Hour Shift (Sunday) (Optional) 4 HR $ 550.00 $ 2,200.00
0020 Premium Mark Up for Dives Over 59 Feet
0020A Depth Premium Pay for Dive Depths between

51'-99' (Optional) 2000 FT $ 200 $ 4,000.00
0020B Depth Premium Pay for Dvie Depths Greater

than 100" (Optional) 1000 FT $ 450 $ 4,500.00

SCHEDULE TOTAL
$ 1,528,445.00

2.Advanced American Diving



COMPARISON OF BIDS BY LINE ITEM

Example
Vendor:  Knight Const  Advanced Amer.
& Supply, Inc.  Diving Services
Bid Item
Number Extended Extended
0001 $ 163,960.00 $  149,000.00

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

$ 197,508.00
$ 200,201.00
$ 203,019.00
$  143,987.00
$ 22,973.00
$  147,588.00

$ 16,816.00

$ 38,801.00
$ 1,500.00
$ 1,500.00
$ 1,840.00

$ 24,834.00
$ 12,745.00

$ 13,748.00

$ 202,575.00
$  225,000.00

$  265,250.00

$  230,000.00
$ 16,000.00
$ 180,000.00
$ 6,000.00
$ 34,000.00
$ 1,500.00
$ 1,500.00
$ 3,200.00
$ 24,000.00
$ 2,000.00
$ 10,000.00
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0016

0017A

0017B

0017C

0017D

0017E

0017F

0017G

0018A

0018B

0018C

0018D

0018E

0018F

0018G

0019A

0019B

0019C

0019D

$ 5,540.00
$ 18,420.00
$ 5,100.00
$ 6,410.00
$ 41,760.00

$ 11,020.00

$ 48,330.00
$ 12,960.00
$ 8,160.00
$ 2,040.00
$ 2,700.00

$ 10,446.00

$ 2,204.00
$ 12,828.00
$ 2,592.00
$ 8,400.00
$ 2,080.00
$ 2,800.00

$ 12,538.00

1,000.00
8,750.00
1,750.00
2,000.00
40,000.00
9,000.00
50,000.00
10,000.00
2,800.00
720.00
800.00
7,000.00
1,600.00
7,600.00
2,000.00
3,000.00
600.00
700.00

7,500.00

COMPARISON OF BIDS BY LINE ITEM
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0019E

0019F

0019G

0020A

0020B

$

$

$

2,732.00
15,308.00
3,140.00
6,000.00

5,000.00

TOTAL $ 1,439,528.00

$ 1,900.00
$ 9,000.00
$ 2,200.00
$ 4,000.00
$ 4,500.00

$ 1,528,445.00

COMPARISON OF BIDS BY LINE ITEM
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